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SECTION 210
post-design support

210.1
General

The works to be carried out by the Consultant include:

· Design modifications during the construction phase when requested by the Principal’s Representative.

· Check of pavement surfacings design as per Section 204.4.8.1 New or Unsurfaced Pavements and 204.4.8.2 Existing Surfaced Pavements, if required.

· Produce and issue revised documentation, drawings and setting out information required to accommodate design changes.

· Other duties as directed by the Principal’s Representative.

<Example only - amend as required>

<The management of service relocations by the Consultant may sometimes be undertaken as Post-Design Support.  Refer to the Author’s Notes.>

Clarification of ambiguities and re-work resulting from Consultant’s errors or omissions in the design are not considered to be part of post-design support.

210.2
Involvement of the Roadworks Construction Superintendent

Generally the Superintendent shall act through the Principal’s Representative to arrange design changes.  The Superintendent’s role is to coordinate design changes and distribute additional information.

210.3
Instructions for Work

210.3.1
Design Changes, Minor Corrections and Additional Information

The Principal’s Representative will issue all instructions to the Consultant involving changes to the design.

Upon receipt of a request from the Principal’s Representative, the Consultant shall advise the resources to be allocated together with the expected costs and time for completion and seek approval from the Principal’s Representative before commencing work.

210.4
Road and Structural Design Models

All design changes shall be incorporated into the Road Design Model so that a Master Design Model is available at the completion of the works in accordance with Road and Traffic Engineering Branch’s Guideline “Data, Model and String Naming” Document No. 67-08-87.  Similarly a Final Structural Design Model is required at the completion of the works that incorporates all design changes.

210.5
Construction Support and “As-Constructed” – Bridge Drawings
During construction, the Consultant or a suitably competent representative shall be available to provide further information on the design and to amend drawings if required.  The Consultant’s level of competence shall satisfy the requirements of the “Eligibility To Tender” Special Conditions of Tendering Clause 1.

The Consultant shall maintain and modify the electronic data for documenting “As-Constructed” Bridge information, to the requirements of Structures Engineering Branch Document No. 6706/02/2228 “Guidelines on Presentation and Format of Drawings”.

The lodgement of “As-Constructed” drawings shall be in accordance with Survey and Mapping Section’s Guideline “Data Lodgement” Document No. 67-08-119.

210.6
“As-Constructed” – Road and Landscape Drawings

The preparation of “As-Constructed” drawings shall be in accordance with Road and Traffic Engineering Branch’s Guideline “Design and Drawing Presentation” Document No. 67-08-88.  The lodgement of “As-Constructed” drawings shall be in accordance with Survey and Mapping Section’s Guideline “Data Lodgement” Document No. 67-08-119.

210.7
Resource Allocation

The Consultant shall ensure that priority is given to the allocation of resources to ensure prompt attention is given to all design change requests.

210.8
Timetable

As of ……………, this is the timetable for the construction.  The Principal reserves the right to change the timetable as required.


Calling of Tender:
Late 200…..


Award Construction Contract:

Early ………

<Example only – amend as required>

GUIDANCE NOTES

DELETE GUIDANCE NOTES FROM FINAL DOCUMENT AFTER USING FOR REFERENCE

All edits to downloaded Briefs shall be tracked (most word processing software allows this to be done automatically).  Deletions shall be struck through e.g. example.  Insertions shall be in italics e.g. example.  If all information relating to a clause is deleted then the clause number should be retained and the words “NOT USED” should be inserted. 

The proposed documents with tracked changes shall be submitted to Main Roads for review, prior to printing the final batch of documents.  When this final printing is carried out, changes are saved and the tracked changes option is to be turned off.

The Custodians of this section of the Brief is Mr Con Magriplis (Principal Design Consultant) ph: 9323 4540, Mr Adam Lim (Structural Design & Standards Engineer) ph: 9323 4457 and Mr Stephen Blackbee (Acting Contract Management Practice Manager) ph: 9323 4108.

1. Management of Service Relocation

If the Consultant is required to manage the relocation of services as part of Post-Design Support then the following clause should be added.

210.9
Management of Service Relocations

The Consultant shall arrange, monitor and coordinate all works associated with the service relocation/protection, and undertake an audit of the relocation/protection to ensure works are carried out accordingly.

The Consultant shall liaise with the appropriate service authorities as required during the service relocations.

The Consultant shall arrange any survey set-out that may be required for service relocations to be carried out.
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