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1

2 Awarded (Under Construction)

3 Main Roads Projects

4 Tonkin Gap  (Collier Rd to Stanton Rd) and Associated Works $400m IDD/(Metro) Alliance R5 B4 Rob Arnott (08) 9323 4140

5 Albany Ring Rd Stages 2&3 $175m IDD/(Gt Southern) Design & Construct R5 B3 David Clarkson (08) 9323 5855

6 Outback Hwy Goldfields Esperance Alliance R3 Shane Power (08) 9080 1428

7 Bunbury Outer Ring Road (Stages 2 and 3) $1252m IDD/(South West) Alliance R5 B4 Mark Hazebroek (08) 9323 4292

8 Mitchell Fwy Extension - (Hester Ave to Romeo Rd) $215m IDD/Metro Design & Construct R5 B4 Dave Clarkson (08) 9323 5855

9 Leach Hwy/Welshpool Road Interchange $136m IDD/(Metro) Alliance R4 B4 Mike Kapitola (08) 9323 4776

10 Smart Freeways Mitchell Southbound (Hester to Warwick) TBA IDD/(Metro) Alliance R4 B2 Mike Kapitola (08) 9323 4776

11 Gt Eastern Hwy and Bypass Interchanges  $386m IDD/(Metro) Alliance R5 B3 Mark Hazebroek (08) 9323 4292

12 Swan River Crossings $280m IDD/(Metro) Alliance R5 B4 Ilario Spagnolo (08) 9323 4120

13 Stephenson Ave Extension + Stirling Bus Bridge $255m IDD/(Metro) Alliance R5 B4 Alastair Cowan (08) 9323 4864

14 Causeway Pedestrian and Cycle Bridge $100m IDD/Metro Alliance B3 Mike Kapitola (08) 9323 4776

15 Smart Freeways Mitchell Southbound (Reid to Vincent) $75m IDD/Metro Alliance R5 B2 Gurdip Kundi (08) 9323 4372

16 Great Northern Highway - Port Hedland Airport Realignment $76M Pilbara Construct R3 B3 Allan Monaghan

17 Bussell Hwy Hutton Rd to Sabina - Construct dual carriageway $30-40m South West Construct R3 B2 Scott McKay (08) 9724 5642

18 New Fitzroy River Bridge IDD/Kimberley Design & Construct R2 B4 Mark Hazebroek (08) 9323 4292

19

20 PTA Projects 

21 Thornlie -Cockburn Link (TCL) OMTID/Metro Alliance Garry Bloxham (08) 9326 5991

22 Thomas Road over Rail OMTID/Metro Alliance Chris Raykos (08) 9323 4952

23 Yanchep Rail Extension (YRE) OMTID/Metro Alliance Garry Bloxham (08) 9326 5991

24 Bayswater Station OMTID/Metro Alliance Wendy Wu (08) 93263540

25 Morley - Ellenbrook Line (MEL) OMTID/Metro Alliance Raul Used (08) 93263780

26 Lakelands Station $30-50m MPB/Metro Design & Construct Jason Henneveld

27 Karnup Station TBD MPB/Metro Design & Construct Jason Henneveld

28 Byford Extension OMTID/Metro Alliance Chris Raykos

29 Level Crossing Removal - Oat, Mint, Welshpool Rds and Wharf St OMTID/Metro TBD Lambro Baros

30

31 Maritime Projects
32 Fremantle Fishing Boat Harbour - Services upgrade and land reclamation Metro Construct - - Dilhan Wijesinghe 0418 927 820

33 Fremantle Fishing Boat Harbour - Jetty 3 Replacement and Hillarys Boat 
Harbour - Jetties A, F, G, H & J Replacement

Metro Design & Construct - - Olaya Lope 0457 823 944

34 Rottnest Island - Navigational Aids Replacement Metro Design & Construct - - Mark Briant 0428 956 791

35 Onslow Community Boating Precinct (Stage 1) Pilbara Design & Construct - - Cameron Smith 0477 713 491

36 Albany Waterfront Marina - Toll Place Services Extension Great Southern Construct - - Anthony Wilson 0467 779 055

37

38 Procurement

39 Main Roads Projects

40 Reid Highway grade separations (Altone Rd and Drumpelleir Rd) $225m IDD/Metro Design & Construct R4 B4 Dalbir Malik (08) 9323 4291

41 Kimberley Bridges $33m IDD/Kimberley Construct B2 Geoff Xanthis (08) 9323 4497

42 Bindoon Bypass (Aboriginal development) Packages $56m IDD/Wheatbelt Construct R2 Andrew Ives (08) 9323 4212

43 Mandurah Esturay Bridge Duplication $110m IDD/South West Design & Construct R3 B4 Adrian Minogue (08) 9323 4568

44
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45 PTA Projects 

46

47 Maritime Projects
48 Woodman Point 'Ammo' Jetty Replacement (2 Stage EOI/RFT) $9.69m Metro Construct - - Olaya Lope 0457 823 944

49

50 Development

51 Main Roads Projects

52 Great Northern Highway - Bindoon Bypass (46km) $275m IDD/(Wheatbelt) TBD R4 B3 Andrew Ives (08) 9323 4212

53 Tonkin Hwy Grade Separations- Kelvin Rd $122m PTS/Metro TBD TBD TBD Jan Karpinski (08) 9323 4356

54 Tonkin Hwy Grade Separations - Hale and Welshpool Rd $244m PTS/Metro Design & Construct R4 B4 Jan Karpinski (08) 9323 4356

55 Manuwarra (Red Dog) Hwy $380m PTS/(Pilbara) Alliance R4 B3 David Goodram (08) 9323 4178

56 Reid Highway / West Swan Road Grade Separation $175 PTS/Metro TBD TBD TBD Max Bouga (08) 9323 6218

57 Perth Airport Precinct Northern Access $170m IDD/Metro TBD TBD TBD Mark Hazebroek (08) 9323 4292

58 Wanneroo Road (Dunstan to Romeo) Duplication $20-25m Metro Construct TBD TBD Shakeeb Zamir (08) 9323 4821

59 Tonkin Hwy Extn Thomas Rd to SW Hwy. Including interchanges $755m PTS/Metro TBD TBD TBD Kamal Weeratunga (08) 9323 4348

60 Thomas Road Duplication (SWH to Tonkin Hwy) $290m PTS/Metro TBD TBD TBD Kamal Weeratunga (08) 9323 4348

61 Pinjarra Heavy Haulage Deviation $250m PTS/South West TBD TBD TBD Sergio Martinez (08) 9323 4490

62 Nicholson Road / Garden Street Grade Seperation $80m PTS/Metro TBD TBD TBD Jan Karpinski (08) 9323 4356

63 Morrison Road Level Crossing $200m PTS/IDD TBD TBD TBD Jan Karpinski (08) 9323 4356

64 Tonkin Hwy (North Ellenbrook) Interchange $100m PTS/IDD TBD TBD TBD Sergio Martinez (08) 9323 4490

65 Belmont Park Redevelopment accomodation work $25-30m Metro Construct TBD TBD Shakeeb Zamir (08) 9323 4821

66 East Parade Precinct Footbridge and Intersection $25-30m Metro Construct TBD TBD Shakeeb Zamir (08) 9323 4821

67

68 Pending cash flow analysis

69 Canning Bus Bridge $150-200m IDD/Metro TBD TBD TBD Ilario Spagnolo (08) 9323 4120

70

71 PTA Projects 

72 Level Crossing Removal - Caledonian Avenue $20m MetroNet/PTA TBD Neil Hannaway

73 Midland Station Relocation and Bellevue Extension TBD MetroNet/PTA Alliance Ben Mynott

74 Greenwood Station Multi Storey Carpark

75 Heritage Line Station Upgrades

76

77 Maritime Projects 
78 Casuarina Boat Harbour - Transforming Bunbury' Waterfront Stage 3 

Phase 1 - Scope 1B - CBH Southern Area Ablutions
TBD South West Design & Construct - - Anthony Wilson 0467 779 055

79 Casuarina Boat Harbour - Transforming Bunbury' Waterfront Stage 3 
Phase 1 - Scope 1C - CBH Southern Precinct (Civil and Services)

TBD South West Construct - - Anthony Wilson 0467 779 055

80 Casuarina Boat Harbour - Transforming Bunbury' Waterfront Stage 3 
Phase 1 - Scope 2 & 3 Breakwaters and Dredging

TBD South West Construct - - Anthony Wilson 0467 779 055

81 Casuarina Boat Harbour - Transforming Bunbury' Waterfront Stage 3 
Phase 1 - Scope 4 Northern Precinct Civil & Services

TBD South West Construct - - Anthony Wilson 0467 779 055

82 Fremantle Fishing Boat Harbour - Pen Holder Amenities Building TBD Metro Design & Construct - - Dilhan Wijesinghe 0418 927 820

83 Albany (Emu Point) Maritime Facility - Jetty B Refurbishment $1.038m Great Southern Design & Construct - - Clark Irwin 0427 424 978

84 Fremantle Fishing Boat Harbour - Electrical Upgrade (Civil Package) TBD Metro Construct - - Anthony Wilson 0467 779 055

85 Fremantle Fishing Boat Harbour - Electrical Upgrade (Electrical Package) TBD Metro Construct - - Anthony Wilson 0467 779 055

86 Batavia Coast Marina (Geraldton) - Jetty C TBD Mid-West Design & Construct - - Cameron Smith 0477 713 491
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87 Broome Boating Facility $90m Kimberley Construct - - James Holder 0428 911 558

88

89 Development Phase - NOT FUNDED FOR CONSTRUCTION

90 Main Roads Projects

91 Mitchell Fwy - Narrows (Mill Point Rd) to Loftus St south bound Metro Craig Mansfield (08) 9323 5422

92 Reid Hwy / Erindale Rd grade separation Metro Jan Karpinski (08) 9323 4356

93 Orrong Rd Expressway (Planning and development only) Metro David Goodram (08) 9323 4178

94 Tonkin Grade separation stage 2 - Armadale, Ranford, and Forest Metro Kamal Weeratunga (08) 9323 4348

95 Wanneroo Rd - Hepburn Ave Metro Jan Karpinski (08) 9323 4356

96 Wanneroo Rd - Whitfords Ave / Gnangara Rd grade separation Metro Sergio Martinez (08) 9323 4490

97 Kwinana Fwy NB Smart Freeways - Safety Bay Rd to CBD Metro Kamal Weeratunga (08) 9323 4348

98 East Link - Perth Adelaide National Hwy (Orange Route) Metro/Wheatbelt Max Bouga (08) 9323 6218

99 Eric St bridge over railway Metro Kamal Weeratunga (08) 9323 4348

100 Roe Hwy - Kwinana Hwy to Orrong Rd widen to 6 lanes Metro Jan Karpinski (08) 9323 4356

101 Mundijong Freight Rail realignment (Planning only) Metro Sergio Martinez (08) 9323 4490

102 Stock Rd - Leach Hwy to South St Metro Sergio Martinez (08) 9323 4490

103 Canning Highway Eastbound Bus lane - Ogilvie to Kearns Metro Shakeeb Zamir (08) 9323 4821

104 Scarborough Beach Road / Green, Brady and Main St - Intersection upgrade Metro Shakeeb Zamir (08) 9323 4821

105 Congdon St Bridge replacement Metro Shakeeb Zamir (08) 9323 4821

106

107 Privately Funded / Delivered Projects

108

109 NWCH Bridge over RTIO rail $50m - $60m Pilbara Construct R3 B3 Kugan Kugananthan (0428958380)

110
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